
 
 
 
 
 
 
 
  
 
 
 
 
 
 

 
Bidding Document for 

 

Procurement of Passenger & Cargo Lifts and its Installation, Testing 

Commissioning, Operation and Maintenance 
 

Bank of Khyber Head Office Building Peshawar 

Single Stage Two Envelopes 

 
Note: The prospective bidder is expected to examine the Bidding Documents carefully, 

including all instructions, Terms & Conditions, and Specifications etc. Failure to furnish all 

information required by the Bidding documents or submission of a Bid not substantially 

responsive to the Bidding Documents in every respect would result in the rejection of 

the Bid. 
 

_____________________________________________ 

Site Visit                                    12 March 2020 at 10.30 AM  

Pre-Bid Meeting:            16 March, 2020 at 2.30 PM 

Last Date for Submission:       25 March, 2020 at 2.30 P.M.  

Tender Opening Date:            25 March, 2020 at 3.00 P.M. 

_____________________________________________ 

  

 
Tender No.BOK/Proc/GSD/14/Mar/2020  



 

 

The Bank of Khyber, 34- The Mall Peshawar Cant., invite sealed bids from 

reputed construction firms/companies for procurement of 3 No. Passenger 

Lifts and 1 No. Cargo/passenger Lift its installation, commissioning, testing, 

operation and maintenance at their Head Office Building 24 The Mall 

Peshawar, under KPPRA Rules Single Stage Two Envelopes. 
 

SCOPE OF WORK 
 

The work comprises supply, installation, testing, commissioning, operation 

and maintenance (during defect liability period) (of above said 3 No. 

Passenger Lifts and 1 No. Cargo/passenger Lift with all accessories materials, 

equipment, appliances, and services for performing all operations as 

detailed in the tender documents. 
 

The Contractor shall be wholly responsible for giving literature for full detail of 

lifts, shop drawings, accessories and other materials to be imported or locally 

procured/fabricated, arrangement for import permit, opening of letter of 

credit, insurance, clearance on arrival at seaport, payment of duties and 

sale tax, transportation of the complete material to the site in Lahore. 
 

The Contractor shall quote separately for the indigenous and imported 

materials, which will be used by him. The total cost of the work will be in Pak 

Rupee and inclusive of all taxes (income tax and KPRA sales tax) that is cost 

of imported material before installation commissioning and testing charges 

and maintenance. 
 

The work includes 12 months free maintenance, operation and servicing 

without any extra cost to BOK other than the contract price. The operation of 

equipment means to depute one full time operator for the supervision of 

plant operation during the building operation timings. It also includes six 

months training to the personnel of the owner for proper operation of the lift 

system and familiarizing of all system. 
 

The building in which the Lifts are to be installed is already constructed and 

provision of well/machine rooms for lift has already been made in the design 

drawings. However the Contractor will have to re-check the sizes of the wells 

& machine rooms and will submit the shop drawings before placing order of 

the equipment including provision for electrical power etc. 
 

 

Mandatory Requirement. 

 
Bidder should provide its proposal in accordance with the following Mandatory 

Requirements and Scope of Work. Bidder can submit bid for both items and or for any 

one of them. Failing to which the proposal will not be considered. 

 
S.No. 

Requirements  

1 Legal Status of the Bidder, copy of incorporation of business certificate to be 

attached 

2 Company profile along with technical staff details to be attached with technical 

proposal. 



3 Bidder must be engaged in similar nature work for the last three years for 

installation and maintenance of lifts in high rise building preferably at least 15 

story buildings eligible to participate in the bid. Evidence to  be attached 

4 The bidder must be registered with; 

 Sales Tax Certificate 

 FBR Active Status  

 KPRA Registration having Active Status, In case of fresh application for 

registration, KPRA acknowledgement should be attached. 

Copies of the above certificates and returns to be attached. 

6 Bidder must provide at least three relevant references similar nature of scope of work.  

7 Bidder must have legal presence in Pakistan. 

8 Submission of undertaking that the firm is not bankrupt, blacklisted by any of Provincial 

or Federal Government Department, Agency, Organization or autonomous body or 

Private Sector Organization anywhere in Pakistan or involve any illegal activities as per 

law of Pakistan.  

9 Complete Annual Financial Accounts Reports Last 3 Years, audited by Chartered 

Accountant Firm.  

10 Bidder must sign and stamp each paper of this bid document.  

11 Bidder must provide PKR 2 million bid security/earnest money (any banking 

instrument such as Bank Guarantee, CDR excluding pay order). 

 

Undertaking on stamp paper duly attested from Notary Public must be attached with 

Technical Proposal confirmation of bid security attached with Financial Proposal.  

12 10% of the total bid amount performance guarantee shall be provided by the 

successful bidder before issuance of award of work/contract/purchase order.  

 

Undertaking on stamp paper duly attested by notary public, regarding provision of 

Bank Guarantee (performance) in favour of the Bank of Khyber, Amount of total bid 

shall not be mentioned in Undertaking and attach with Technical proposal.  

13 Bidder shall sign and stamp integrity pact on stamp paper duly attested by 

Notary Public, shall be attached with Technical Proposal. 

14 Bidder shall provide fair price certificate on stamp paper duly attested by 

notary public, shall be attached with technical proposal. 

15 Bidder must provide undertaking on stamp paper that all product are: 

 

 No refurbished/ locally assembled or repaired product will be 

acceptable.  

 All products should carry 18 months’ warranty 

 International standards. (Renowned Brands only), origin of brand 

must be Europe. 100% Imported branded Lift equipment from single 

source means origin of brand single country. Following brands: 

OTIS – Spain 

Schindler – Spain 

Doppler – Greece 

IMEM – Spain 

Thysesen Krup – Spain 

Kone – Finland 

Kohler – Germany 

16 Bidder must submit manufacturer authorization letter of European origin 

branch for participation in this bid. 



17 Manufacturer country Chamber of Commerce/Industries registration 

documents must be attached. 

 

TECHNICAL SPECIFICATIONS 
 

1. GENERAL 
 

The lifts shall generally conform to the specifications given in the 

schedule of technical particulars and shall be designed to give 

smooth and accurate control of lift speed. Indications and finishes 

shall be provided as outlined, while complete details of the inside 

finishes shall be provided with the tender for selection and approval of 

the Engineer. 
 

The Supplier shall supply all materials to complete the installation like trails, 

brackets, initial lubricants, sound isolation for machine and platform, 

brake release devices, top to car inspection and pit switch, emergency 

car light, all wiring materials etc. 
 

2. TECHNICAL REQUIREMENTS 
 

2.1 MACHINE 
 

The Machine shall be of the permanent magnet synchronizers motor 

gearless type brake and drive sheaves as one unit assembly, in 

addition to the thermal over load relay. The motor shall have built-in 

thermal sensors (PTC Thermostat) in the windings for over heating 

protection of the stator and current type time relay for protection of 

the rotor. The unit shall have proper sound and vibration isolation 

provisions. 
 

The gearless machine shall be capable of providing the specified duty 

cycle rating, smooth performance with controlled step less 

acceleration and deceleration, independent of the load and is to be 

provided with leveling accuracy. 
 

2.2 TERMINAL AND FINAL LIMITS 

 

Terminal limit switches shall be provided to slow down and stop the 

car automatically at the terminal and final limit switches shall be 

furnished to automatically cut off the power and apply the brake. 
 

2.3 CONTROLLER 
 

A fully electronic controller (V.V.V.F) shall be provided for stopping 

and controlling the speed of the lift motor and also to automatically 

apply the brake if any of the safety devices operate or the power fails 

for any cause. 
 

2.4 PHASE FAILURE AND REVERSAL PROTECTION 
 

Phase failure and reversal protection relay with magnetic contactor shall be 

provided. 
 



 

2.5 HOIST-WAY ENTRANCE 
 

Horizontal sliding sheet metal doors covered with stainless steel shall 

be provided to each hoist way entrance. Each door assembly shall 

consist of a decorative frame, centre opening sliding doors, header 

strut angles and sill. 
 

The frame will be of sheet steel construction, fastened to the sill at the 

bottom and the header at the top. 
 

The door shall be flush type sheet steel welded construction. and shall 

be reinforced for attachment of related equipment. Each door shall 

be furnished with a remove able non-metallic guide to engage in the 

sill groove. Service or emergency key ways shall be furnished to 

confirm with applicable code requirements. 
 

The header shall be heavy-formed sheet steel horizontal member 

providing support for the door hanger tract and shall be extended the 

full travel of the doors. It shall be supported at each end by strut 

angles. 
 

Each entrance shall be furnished, with a narrow aluminum sill with 

grooving to minimize slipping. Sheet steel to guards shall be furnished 

at all landings, fastened to the sill nosing and beveled back and to 

the wall below. 
 

All steel surfaces shall be thoroughly cleaned and treated for rust 

prevention as approved and all other portions shall receive a rust 

proof paint finish. 
 

2.6 BRAKE 
 

Lector magnetic brakes shall be provided for smooth stops under 

variable load, self ventilated, the brake sheave shall dissipate the 

heat generated during braking and the braking force shall be 

maintained constant. 
 

2.7 SHEAVES AND BEAMS 
 

Car and counterweight sheaves shall be furnished as needed. The 

sheaves shall be cast iron, grooved for the hoist ropes and shall rotate 

in grease lubricated bearing and shall be carried by steel shafts 

supported by steel beam or channels. 
 

2.8 CAR SAFEITY DEVICE AND GOVERNORS 
 

A car safety device shall be provided to stop the car whenever 

excessive descending speed is attained. Suitable means shall be 

provided to cut off power from the motor and to apply the brakes on 

application of the safety device. 
 

2.9 TERMINAL BUFFERS 
 



The oil spring buffers shall be installed as means for stopping the car 

and counterweight at the extreme limits of travel. Buffers in the pit 

shall be mounted on steel channels, which extend between both the 

car and counterweight guide rails. 

2.10 COUNTER WEIGHTS 
 

A suitable guided structural steel frame with appropriate filler weights 

shall be furnished to promote smooth and economical operation. 
 

2.11 CAR FRAME 
 

The car frame, which supports the car platform and enclosure, shall 

be of the integral type made of steel and equipped with suitable 

guides. The hoist ropes shall include adjustable self-aligning hitches. 
 

2.12 CAR PLATFORM 
 

The car platform shall be constructed of steel sheets securely fastened 

together with rubber flooring, or Asbestos tiles. The size of platform and 

car should be as per BSS-5655, Part 5:1981. 
 

2.13 CAR ENCLOSURE 
 

The car enclosure shall be fabricated with hairline stainless steel, 

complete with car door and car frame with line beam illumination by 

diffused fluorescent lighting as scheduled. Handrail, digital car position 

indicator, emergency car light, supply air fan, natural ventilator, 

intercom system, car suspended honeycomb false ceiling, control 

panel, car operating door open and door close buttons, independent 

service switch, attendant service shall be provided as detailed in the 

technical schedule. 
 

2.14 HALL PUSH BUTTIONS 
 

Up and down hall push buttons for the lifts system shall be provided. 

Buttons at every landing, each button shall have direction arrow on 

the face of the button. When the button is pressed it shall be 

illuminated and shall remain illuminated until call has been answered. 
 

2.15 CAR DIRECTION INDICATOR 
 

Two electrical illuminated direction indicator shall be provided to 

each hoist way entrance for each car, indicator shall show direction 

of travel by illumination of “UP” and “DOWN” arrows. 
 

2.16 HALLS CAR POSITION INDICATORS 
 

Digital car position indicators shall be provided over each hoist way 

entrance adjacent to the car direction indicators. 
 

2.17 FIREMEN’S LIFT CONTROL 
 



Firemen’s lift control shall be operated by a switch located at the 

lowest floor in a special breakable glass box, so that the fireman can 

take complete control over the lift in case of emergency. 
 

The operation of this switch shall isolate the Lifts from the passenger 

service to bring the car to the lowest floor immediately. 
 

The “Fire switch control” shall be common to all lifts and dispatches all 

the cars to the lowest floor where one car shall be at firemen disposal. 
 

2.18 CAR DOORS 
 

Automatic two panel centre opening type doors fabricated with 

hairline stainless steel sheet shall be provided for passenger Lifts, 

equipped with highly sensitive safety shoes. 
 

2.19 DOOR SAFETY DEVICE 
 

Door safety device shall be provided to each lift, when door shall 

touch a person or object while the car door being closed, the car 

and hoist way doors shall return to open position. The doors shall 

remain open until the expiration of a predetermined interval and then 

close automatically. 
 

Reversal of the door shall also be accomplished by pressing the 

“Open door” button in the car. 
 

2.20 CAR CONTROL PANEL 
 

The operating device in each car shall consist of a flush type panel 

containing a series of push buttons numbered to correspond with the 

landings served and an alarm button connected to a bell located in 

the lift well which shall serve as an emergency signal, open door and 

door close buttons. The operator switch should also be provided 

along-with other standard features. 
 

2.21 SWITCH FOR INSPECTION 
 

A manually operated knife switch shall be provided for each car and 

this switch shall be used for inspection purposes. During the inspection 

operation the car shall not respond to landing calls. 
 

2.22 LANDING DOOR INTERLOCKS 
 

Each landing door shall be provided with positive interlock operated 

by a cam, in the car designed to prevent the movement of the car 

away from the landing unless all doors have been closed and locked. 
 
 
 
 
 
 
 

2.23 EMERGENCY RESCUE DEVICE 
 



Power back-up battery system is to be provided for the Lift to reach 

the nearest landing, in case of power failure. 
 

2.24 AUTOMATIC LOAD WEIGHING DEVICE 
 

Each car shall be included with an automatic load weighing device, 

when the car shall nearly full and the load weighing device has been 

operated the landing call shall be by-passed by this car. 
 

2.25 SEISMIC DESIGN 
 

The contractor shall design all elements of the Lift support and guiding 

system for seismic forces experienced in Seismic Hazard Zone-3B 

(peak ground acceleration = 0.16 – 28 g) areas, defined in Uniform 

Building Code of the Preventive Measures. Measures shall be taken to 

avoid damage to equipment and personnel during an earth-quake, 

including the following: 
 

Box brackets, at regular intervals, shall be provided to reinforce the 

counter weight guide-rails so that the counter-weight is restrained 

from swinging out during earth-quake. 
 

A seismic detector (incorporating Horizontal & Vertical movement 

detection) shall be installed in the pit, which, on activation, shall 

cause all lifts to stop at the nearest floor, and to park with their doors 

open. A switch shall be installed on each Lift to detect movement of 

the counterweight from its normal plane (or away from the guide 

rails). 
 

3. TECHNICAL SCHEDULE 
 

 

Number of Lifts 

 

3 Nos. 
 

Type 
 

Gearless Traction Type Unit 

 

Motor Location 

 

Top based Machine room 

Loading Capacity 800 Kgs 

Door System Microprocessor Based VVVF Control 

Operation System Selective Collective (Triplex) 

Control System Microprocessor Based VVVF Control System 

Speed 1.5 Meter/Sec 

Power System 

 
Gearless, variable Speed, A.C. Drive, 

(suitable for a duty cycle of 240 starts per 

hour). 

\Travel 96'-3” 

Floors/Stops Basement 1, 2, Ground, 1st to 6th (9 Floors 

same line) 

Well Size As per drawing 

Car Size (W xD x H) Manufacturer’s Recommended 

Pit Depth 4’-3” 



 

Car Entrances One 

Car Door Automatic, Two Panel Center Opening, 

900 mm (W) x 2100 mm (H), of material 

Hairline Stainless Steel 

Landing Door Automatic, Two Panel Center Opening, 

900 mm (W) x 2100 mm (H), of material 

Hairline Stainless Steel 

Type of Car Side & Rear Car walls in Hairline Stainless 

Steel. Car operating panel, skirting and 

slam post in Hairline stainless steel. Hand rail 

in tubular stainless steel on all the walls. As a 

minimum requirement the suspended 

ceiling shall be of painted steel finish in 

approved color with stainless steel hairline 

trim, concealed in-direct lighting through 

crystal acrylic blocks in the ceiling & direct 

lighting from incandescent lamps in the 

trim and floor covering in Granite marble 

tiles of approved color. However 

ceiling/floor finish and lighting will be 

subject to BOK’s selection from the 

available standard choices of the 

Manufacturer. 

Type of Jamb Full Jamb in Hairline Stainless Steel at all 

floors or as approved by designer 

Entrance Sill Extruded Hard Aluminum 

Face Plate Hairline Stainless Steel 

Car Indicators Emergency Light, position and direction 

Indicators. 

Landing Indicators Position  and  Direction  Indicators  at  all  

landing Floors. 

Car Push Buttons Luminated Push Buttons and 

Luminated Door open/close push 

buttons. 

Landing push buttons Luminated push buttons 

Alarm System Alarm Bell Push inside the Car 

Power Supply 415 Volts, 3 Phase, 50 H 

Other Features Interphone 

Car arrival chime 

Main floor parking 

Emergency car light 

Car light / fan shut off – automatic 

Multi beam door sensor 

Overload protection device with buzzer 

and signal 

lamp 

Automatic, door open time adjustment 

Door nudging feature without buzzer 

Door open / close button Power-on re-

leveling 



Door load detector 

Car call canceling 

Emergency Landing Device 

Photocell on Car door frames. 

Provision of CCTV Camera installation in 

Lift Cabin 

Special Features Integrated monitoring system (Standard 

Version). 

Preventive maintenance through 

E‐Service. 

Integrated remote telephone system 

along with in build functionality of GSM. 

Advertising & Information Display inside 

the cabin. 

Note: The Contractor shall also check the dimensions of well, entrance, pit and 

headroom on site. 
 

TECHNICAL SCHEDULE  

Number of Lifts 1 No. 

Type Gearless Traction Type Unit 

Motor Location Top based Machine room 

Loading Capacity 1,250 Kgs 

Door System Microprocessor Based VVVF Control 

Operation System Selective Collective (Simplex) 

Control System Microprocessor Based VVVF Control System 

Speed 1.5 Meter/Sec 

Power System Gearless, variable Speed, A.C. Drive, 

(suitable for a duty cycle of 240 starts per 

hour). 

Travel 96'-3” 

Well Size Floors/Stops Basement 1,2, Ground, 1st to 6th 

(9 Floors same line), As per drawing 

Car Size (W x D x H) Manufacturer’s Recommended 

Pit Depth 4’-3” 

Car Entrances One 

Car Door Automatic, Two Panel Center Opening, 

1100 mm (W) x 2100 mm (H), of material 

Hairline Stainless Steel 

Landing Door Automatic, Two Panel Center Opening, 

1100 mm (W) x 2100 mm (H), of material 

Hairline Stainless Steel 

Type of Car Side & Rear Car walls in Hairline Stainless 

Steel. Car operating panel, skirting and 

slam post in Hairline stainless steel. Hand rail 

in tubular stainless steel on all the walls. As a 

minimum requirement the suspended 

ceiling shall be of painted steel finish in 

approved color with stainless steel hairline 

trim, concealed in-direct lighting through 

crystal acrylic blocks in the ceiling, & direct 

lighting from incandescent lamps in the 

trim and floor covering in Granite marble 

tiles of approved color. However 



ceiling/floor finish and lighting will be 

subject to BOK’s selection from the 

available standard choices of the 

Manufacturer. 

Type of Jamb Full Jamb in Hairline Stainless Steel at all 

floors or as approved by designer 

Entrance Sill Extruded Hard Aluminum 

Face Plate Hairline Stainless Steel 

Car Indicators Emergency Light, position and direction 

Indicators. 

Landing Indicators Position and Direction Indicators at all 

landing Floors. 

Car Push Buttons Luminated Push Buttons and Luminated 

Door open/close push buttons. 

Landing push buttons Luminated push buttons 

Alarm System Alarm Bell Push inside the car 

 

Power Supply 415 Volts, 3 Phase, 50 HZ 

Other Features Interphone 

Car arrival chime 

Main floor parking 
Emergency car light 

Car light / fan shut off – automatic 

Multi beam door sensor 

Overload protection device with buzzer 

and signal lamp 

Automatic, door open time adjustment 

Door nudging feature without buzzer 

Door open / close button 

Power-on re-leveling 

Door load detector 

Car call canceling 

Emergency Landing Device 

Photocell on Car door 

frames. 

Provision of CCTV 

Camera Installation in 

Cargo lift Cabin 

Special Features Integrated monitoring system (Standard 

Version). 

Preventive maintenance through 

E‐Service. 

Integrated remote telephone system 

along with in build functionality of GSM. 

Advertising & Information Display inside 

the cabin. 



 
 
Note: The Contractor shall also check the dimensions of well, entrance, pit and 
headroom on site.  



 

  

TECHNICAL EVALUATION CRITERIA:    
Following criteria shall be used for the selection of the firm:  

  

r. No.  Description  
Maximum  

Points  

Part-A , Company Profile Total 35 Marks  

 i)  Projects of similar nature and complexity 

completed over last 3 years, atleast one 10 story 

buildings. (5 Marks Against Each Project)  

No marks will be awarded, if completion  

certificates  not attached 

 

3 and above project=10 marks 

2 projects = 7 marks 

1 projects = 5 marks 

 

10 

ii)  At least 2 Projects of similar nature and complexity 

in hand having total valuing of project Rs.500 

Million and above. (7.5 Marks Against Each Project)  

No marks will be awarded If Purchase 

Orders/Award Letters not attached 

 

2 projects = 15 marks 

1 projects = 7.5 marks 

15  

i)  Mechanical Engineer, Must be graduate in Mech 

engineering with minimum 5 years’ experience in 

relevant field  (01 No’s)  

5 

ii)  
Supervisor, DAE with minimum 5 years’ experience 

in relevant field. (01 No’s)  
3  

iii)  
Technician, DAE with minimum 5 years’ experience 

in relevant field. (01 No’s)  
2  

25 Marks out of 35 marks is mandatory 
 



Part-B,  Demo and Presentation total 35 Marks 

1.  Demo and Presentation related to 

equipment for the job. Presentation must 

cover complete scope of work 

mentioned in this bid document. 

  

25 Marks out of 35 Marks is mandatory   

Part-C,  Company Financials Total 25 Marks 

 Company turn over for the last three years 

verified from the Audit Financial Accounts.  

Must have atleast one turnover Rs.3000 (Million) 

and above = 20 Marks 

Less than Rs.3000 Million and greater than 

Rs.1500(Million)=10 marks 

20 

 

ISO/EN Standards Certification of the product 

 

ISO/TC 178= 10 marks 

10 

  20 marks out of 25 marks is mandatory   

Mandatory marks of all parts, (A, B, C) shall be 

required to obtain by the bidder. 
 

 Award of Work Mechanism 

Award of work shall be awarded to lowest quoted price bidder, subject to qualification of minimum  

marks criteria of technical evaluation.   

 



 

Financial Proposal format. 
SCHEDULE OF PRICES  

FOR SUPPLY, INSTALLATION, OPERATION & MAINTENANCE OF  

4 NOs. LIFTS 
 

Item  Item Description QTY. 

Unit Rate 

inclusive of all 

Taxes 

Amount 

inclusive all 

taxes 
No.    (Rs.) (Rs.) 
1  2 3 4 5 

1  Supply & Installation of Traction Type 100% Imported Lifts of    

  
Specified Make & Origin Complete in Accordance with the 

drawings    

  
and  conform  to  Technical  Specifications,  Technical  

Schedule    

  
Complete in all respects as Required to the entire Satisfaction 

of the    

 
i

) Passenger Lifts 800 Kg (10 Person) 3-Nos.   

 ii) Cargo/Passenger Lift 1250 Kg (16 Person) 1-No.   

2  
Supply & Installation of Electrical Works Including Electrical 

Panel,    

  
Conduiting and Wiring and excluding Main Incoming Power 

Feeder to    

  the Panels installed in the Lift Machine Rooms 1-Job   

3  
Supply & Installation of Split Type Air Conditioner of Capacity 

1.5    

  
Tons 3 Nos. Including Refrigeration Copper Piping with Closed 

Cell    

  
Foam Insulation & Control Wiring Complete with Gas 

Charging,    

  Testing & Commissioning 1-Job   

4  
Operation  &  Maintenance  of  4  No.  Lifts  during  12  

months of    
  Maintenance Period after Commissioning. 1-Job   

      

5  

All civil works (concrete cutting, plaster work, brick work etc). 

The contractor shall visit the premises and quoted the rate 

accordingly. NOTE: The bidder shall submit the detail list (as 

Annexure) of civil works mentioning the quantities and 

related rates / amount. 1-Job   

      

6  Providing and Fixing of H Beam in passenger lifts well 1-Job   

  TOTAL AMOUNT Rs.   
 

AMOUNT IN WORDS  Rs.  
Seal & Signature of  
The Bidder 



 

TERMS & CONDITIONS 

 
1. The Procurement shall be conducted in accordance with the Khyber Pakhtunkhwa 

Procurement Rules 2014 on Single Stage Two Envelopes Procedure. Envelopes 

clearly marked as Technical Proposal and Financial Proposal separately.  

2. Company seal / stamp must be fixed on the Proposals. 

3. All the firms applied for the Tender must provide documents in line with the 

Mandatory requirements and should qualify the mandatory requirements. If any firm 

fails to qualify the mandatory requirements, bid shall be considered as 

nonresponsive bid. 

4. Bids not complying with all the given clauses in this tender document are 

liable to be rejected.  

 

5. Rs.2 Million Bid Security/earnest money (Any banking instrument such as Bank 

Guarantee, CDR excluding pay order) must be attached with financial 

proposal in separate sealed envelope in favor of The Bank of Khyber.  
 

6. Successful bidder will provide 10% of the bid amount performance 

Guarantee (issue by the Bank only) before execution of contract in favour of 

the Bank of Khyber. Other bid securities will be returned.  

 

7. The prices quoted shall remain valid for 120 days, after the date of opening 

the tender.  

 

8. All prices quoted must be in PKR inclusive of all Taxes applicable, such as GST, 

Income Tax, etc.  

 
9. Completion of work must be made within 120 days of issuance of works order. 

10. The Bank of Khyber will not be responsible for any costs or expenses incurred by 

bidders in connection with the preparation or delivery of bids. 

11. Successful bidder must provide one-year free maintenance from date of 

completion of project and issuance of satisfactory certificate 

12. No negotiations and revised bids will be allowed. 

13. Any bid submitted after due date and time will not be entertained. 

14. Interested bidder can visit the Site on 12 March 2020, at 10.30 AM, 24 The Mall 

Peshawar Cantt. 

15. Pre bid meeting will be held on 16 March 2020 at 2.30 pm in the Office of, Incharge 

Procurement Department, at 29 A The Mall, Peshawar Cantt. 

16. Bidders are required to submit sealed proposals to the office of the In-Charge 

Procurement Department, The Bank of Khyber on or before 25 March 2020 at           

2.30 PM. Tender Opening on same day at 3.00 PM at The Bank of Khyber, Head 

Office. 



17. This bid document shall prevail over the company’s own standard terms and 

conditions. 

18. All drawings and documents submitted are to be endorsed by the bidder, or his 

principal, so authorized with official seal of stamp. 

19. Bank shall obtain BOK consultant clearance for lifts specification offered by the 

bidders.  

20. Bidder shall indicate in the space provided in the tender their full and proper 

address at which notices may be legally served on them to which all 

correspondence in connection with this tender and the contract is to be sent. 

21. Complete specifications of the offered equipment including size of motor duly 

supported with the original catalogue and proof of the country of origin from where 

the equipment in being procured. 

22. List of complete parts of the offered equipment with technical details. 

23. Affidavit on stamp paper that the lift wells have been inspected carefully and the 

offered equipment is fully suitable to fit in. Any alteration/ concrete cutting/ 

amendments afterwards will be done by the Contractor without any cost to the 

BOK. 

24. Bidder may ask query with respect to clarification of bid document contents in 

writing seven days before the last date of submission of the bid through courier 

service. 

25. The successful bidder will be required to enter into and execute a contract. 

26. Successful bidder written acceptance of the tender shall constitute a contractual 

relationship between the parties until such time as the formal agreement is signed. 

27. Successful bidder will make all necessary openings in the machine room floor (i.e. 

ceiling of the well) and walls of the lift well with purpose made specific equipment 

at his own cost. Any kind of cutting with hammering and chiseling will not be 

allowed. 

28. The successful bidder shall make his own arrangements for scaffolding, storage and 

office etc., the owner will not be responsible for this. 

29. BID document terms and & conditions shall prevail over the company/firm own 

standard terms and conditions.  

30. Mode of Payment: 

1st installment equal to 60% of the contract value shall be paid by the BOK as 

advances against Mobilization Advance Guarantee issued by schedule Bank 

in Favour of the Bank of Khyber.   

  

2nd installment equal to 25% of the contract value shall be paid by the BOK 

at the time of delivery of Lift equipment after inspection and satisfactory 

report from the Project Manager at Site.  

 



The balance 15% payment shall be paid by the BOK after completion of lift 

installation works and commissioning.  

 

5% Percent of Retention Money deduction on gross amount from pay bills. 

 

31. Any bid not received as per terms and conditions laid down in this document 

are liable to be ignored. No offer shall be considered if:  

 

 Received without Bid Security;  

 It is received after the date and time fixed for its receipt;  

 The tender document and the bid is unsigned;  

 The offer is ambiguous;  

 The offer is conditional i.e. No advance payment, currency fluctuations etc.  

 The offer is from blacklisted firm in any Federal / Provincial Govt. Dept.:  

 Hand written bids shall NOT be accepted; it must be typed.  

 
 

 

In-Charge Procurement 

The Bank of Khyber  

29-A, The Mall, Peshawar Cantt. 

Phone No: 0915275352. 
 

 

 

Company Name 

 

Authorize Personnel 

 

Email Address 

 

Mailing Address 

 

Cell Number 

 

Landline Number. 

 

 

 



 

FORM OF TENDER Must be attached with Financial Proposal 
 

TENDER FOR Procurement of Passenger & Cargo Lift and its INSTALLATION, COMMISSIONING, Testing, 

Operation  Maintenance  
BANK OF KHYBER HEAD OFFICE, 24 THE MALL PESHAWAR CANTT. 

 

The Incharge Procurement ,  
Bank of Khyber, Head Office, 

29-A -The Mall, 

Peshawar Cantt. 
 

Dear Sir, 
 

Having examined the Instructions to Bidders, Drawings, Conditions of 

Contract, Specifications and Bill of Quantities for the construction of the 

above named works. We, the undersigned, offer to supply, install and 

commission 3 no. Passenger lifts & 1 No. Cargo/passenger Lift in conformity 

with the Scope of Work, Conditions of Contract, Specifications and Bill of 

Quantities for the tender price of Rs. _____________  
(Rupees__________________________________________) or such other sum as 

may be 

ascertained in accordance with the Contract. 
 

2- We undertake if our tender is accepted to commence the works within 15 

days of receipt of the order to commence, and to complete and deliver the 

whole of the works comprised in the Contract within 4 months from the date 

of receipt of the order to commence. 
 

3- We agree to keep this tender valid for the period of 120 days from the 

date fixed for receiving the same and it shall remain binding upon us and 

may be accepted at any time before expiration of that period, and agree 

to absolutely forfeit the full value of the tender guarantee to the BOK without 

prejudice to any other rights or remedies of the BOK should we withdraw or 

modify the tender before the expiration of the said period of 120 days. 
 

4- Unless and until a formal agreement is prepared and executed this tender 

together with written acceptance thereof shall constitute a binding contract 

between us. 
 

5- We understand that you are not bound to accept the lowest or any 

tender you may receive and that you will not defray any expense incurred 

by us in tendering. 
 

6- We agree and accept that in the case that the tender is accepted the 

full value of the tender guarantee shall be retained by you on account of 

security deposit. 
 

7- We shall pay liquidated damages as compensation for delay and agree 

to deduction of retention money from our interim payment. 
 



8- As security the due performance of the undertaking and obligations of this 

tender we submit herewith _______________________ No. ________________ 

dated ______________ obtained in your favor or made payable to you from 

(Bank) 

___________________________ in the amount of Rs. _____________ 

(Rupees____________________________________________________________________)  
being not less than 4 million of the tender price of the whole of the works. 

 

9- We understand that we will be required to submit a performance 

guarantee for the performance of this contract. 
 

10- We understand that the bill of quantities and summary of cost attached 

thereto form part of the tender. 
 

 

We acknowledge receipt of the following circular letters/ addenda and 

corrigenda, if any: 
 

 Reference Number Date 

1- ____________________________ ___________________ 
2- ____________________________ ___________________ 

3- ____________________________ ___________________ 
 

and confirm we have taken account thereof in our tender. 

_ ____________________________________________________________________ 

  

To be completed by the bidder: 

 

Date: __________________ 

 

Seal: ___________________ ,  Signature: ___________________________  ,  In the capacity of  

 

_____________________, duly authorized to sign tenders on behalf of ____________________ 

 

Registered address of the firm or company 

____________________________________________________ 

 

Signature of Witness: _________________ , Address of Witness: __________________  

 

__________________________________  Occupation of Witness: _______________ 

 

_____________________________________________________________________ 

The above tender is hereby accepted by me on behalf of M/s. Bank of Khyber, Head Office, 34-

The Mal, Peshawar Cantt. 

 

 

Signature: _____________________ , Seal: _____________________ Date : _____________________



(On stamp paper without mentioning the Bid Amount) 

INTEGRITY PACT 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.  

PAYABLE BY THE SUPPLIERS OF GOODS 

 

Contract No.______________ Dated _____________Contract Value: [To be filled in at the 

time of signing of Contract] Contract Title: _________________   [name of Supplier] hereby 

declares that it has not obtained or induced the procurement of any contract, right, 

interest, privilege or other obligation or benefit from The Bank of Khyber or any 

administrative subdivision or agency thereof or any other entity owned or controlled by 

The Bank of Khyber through any corrupt business practice. 

 

Without limiting the generality of the foregoing, [name of Supplier] represents and 

warrants that it has fully declared the brokerage, commission, fees etc. paid or payable 

to anyone and not given or agreed to give and shall not give or agree to give to 

anyone within or outside Pakistan either directly or indirectly through any natural or 

juridical person, including its affiliate, agent, associate, broker, consultant, director, 

promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, 

finder’s fee or kickback, whether described as consultation fee or otherwise, with the 

object of obtaining or inducing the procurement of a contract, right, interest, privilege 

or other obligation or benefit in whatsoever form from The Bank of Khyber, except that 

which has been expressly declared pursuant hereto. 

 

[Name of Supplier] certifies that it has made and will make full disclosure of all 

agreements and arrangements with all persons in respect of or related to the 

transaction with The Bank of Khyber and has not taken any action or will not take any 

action to circumvent the above declaration, representation or warranty.  

 

[Name of Supplier] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely 

to defeat the purpose of this declaration, representation and warranty. It agrees that 

any contract, right, interest, privilege or other obligation or benefit obtained or 

procured as aforesaid shall, without prejudice to any other rights and remedies 

available to The Bank of Khyber under any law, contract or other instrument, be 

voidable at the option of The Bank of Khyber.  

 

Notwithstanding any rights and remedies exercised by the Bank of Khyber in this regard, 

[name of Supplier] agrees to indemnify The Bank of Khyber for any loss or damage 

incurred by it on account of its corrupt business practices and further pay 

compensation to The Bank of Khyber in an amount equivalent to ten time the sum of 

any commission, gratification, bribe, finder’s fee or kickback given by [name of 

Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from 

The Bank of Khyber.  

 

Name of Seller/Supplier: ………… ,  Signature: ………………………… {Seal],  

Notary Public: 



(to be filled on Stamp paper dully attested from Notary public) 

 

Fair Price Certificate 

(TO BE ENCLOSED WITH BID DOCUMENT) 

 

I/We, M/S  

hereby certify that prices quoted by us against The Bank of Khyber, for the tender No.        

are the lowest and most competitive as generally applicable to all other buyers and or 

sold through our agents as per prevailing international market as on the date of quote 

and if it is established at any stage that these were higher we shall be held responsible 

and agree to pay immediately the differential to The Bank of Khyber. 

 

 

 

 

SIGNATURE AND SEAL OF THE 

BIDDER/MANUFACTURER/SOLE AGENT/AUTHORIZED DEALER 

 



(must be on stamp paper duly attested by notary public) 

 

UNDERTAKINMG FOR PROVISION OF BANK PERFORMANCE GUARANTEE 

 

 

We M/s                                                                                                   hereby undertake that upon 

declaration of successful bidder of bok tender No.                                                                                              

for Procurement of Passenger and cargo lifts its installation, commissioning, testing, operation 

and maintenance, at BOK HO Tower 24 the Mall, Peshawar, we shall be bound to submit 

Performance Guarantee issued by schedule Bank in favour the Bank Of Khyber 10% of the total 

bid amount. 

 

M/s.  

 

Witnesses 

1. 

 

2 . 

 

Notary Public  

 



Performance Bank Guarantee Form 

in respect of 
PURCHASE ORDER / CONTRACT AGREEMENT 

(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)  

 
 
 
WHEREAS The Bank of Khyber hereinafter called the “BOK”) having its registered 

office at 34 The Mall Peshawar by an agreement made 

between______________________________________________(hereinafter called 

the “Supplier/Service Provider”) has awarded the contract (hereinafter called the 

“Contract”) vide agreement / letter / P.O. No. ________dated _____________for the 

supply of goods / works / services specified in the said Purchase Order / contract 

agreement. 

 

AND WHEREAS in accordance with the provisions of 

clause_________________________of the acceptance letter dated        the supplier is 

required to furnish a bank guarantee for the due performance and observance of 

all the terms provisions and stipulations of the Contract/Purchase Order by the 

Supplier / Service Provider and the Supplier / Service Provider has requested 

the_________________ Bank Limited to issue the said Guarantee for an amount of 

Rs.________________________ 

(Rupees_________________________________________________________________________

).  equivalent to <specify %> _____________ of the total value shown in the Purchase 

Order. 

IN CONSIDERATION of the premises we the______________________Bank Limited 

branch at_________________________________________________ hereby guarantee 

irrevocably and unconditionally forthwith to pay to the BOK without reference to 

the Supplier/ Service Provider on the first demand of the BOK in writing stating that 

the Supplier / Service Provider has committed a default under the 

Contract/Purchase Order without any further statement of the particulars of such 

default and notwithstanding any contestation by the Supplier / Service Provider an 

amount not exceeding Rs_______ 

(Rupees____________________________________________) 



AND WE,__________________ Bank Limited branch 

at___________________________________  hereby further declare that no alteration in 

the terms of the Contract/Purchase Order or in the scope extent or nature of 

supplies therein and no allowances of time by the BOK under the Contract 

/Purchase Order nor any forbearance or forgiveness in or in respect of any matter 

or thing concerning the Contract/Purchase order on the part of BOK shall in any 

way release this Bank from any liability under this Guarantee. 

 

The validity of this Guarantee shall expire after_______days on______________of the 

completion of delivery of supplies to the Procuring Entity by the Supplier / Service 

Provider in conformity with the provisions of the Contract/Purchase Order. After its 

expiry the BOK shall return this Guarantee to the Supplier for cancellation by this 

Bank. 

 

IN WITNESS WHEREOF this Guarantee has been signed and stamped on this 

_______day of__________20___.  

 

 

 

 

GUARANTOR (Bank) 

 

Signatures ______________________________________  

Names _________________________________________  

Designation of the Authorized Officers ___________  

Name & Seal of the Bank _______________________  

 

 

WITNESSES 

 

1. Sign ________________________  2.Sign _______________________  

Name ________________________  Name _______________________  

CNIC # _______________________  CNIC # ______________________  

Add __________________________  Add _________________________  



MOBILIZATION ADVANCE GUARANTEE 

(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 

  Guarantee No ________________  

  Date of Issue __________________  

  Amount: PKR__________________  

  Date of Expiry _________________  

Name of Beneficiary  ____________________________________________________________  

Address ________________________________________________________________________  

 

We been informed that M/s 

____________________________________________(hereinafter called the 'Procuring 

Entity') has entered into a Contract 

for_____________________________________________ (hereinafter called the 

“Contract”) (Particulars of Contract) with 

_____________________________________________ (hereinafter called the "Contractor').  

  

AND WHEREAS, the Procuring Entity has agreed to advance to the Contractor, at 

the Contractor's request, an amount of Rs 

_______________(Rupees_________________________________________________) which 

amount shall be advanced to the Contractor as per provisions of the Contract.  

  

AND WHEREAS, the Procuring Entity has asked the Contractor to furnish Guarantee 

to secure the mobilization advance for the performance of his obligations under 

the said Contract. 

 

AND WHEREAS, _______________ Bank Limited Branch 

Address______________________________ (hereinafter called the “Guarantor”) at the 

request of the Contractor and in consideration of the Procuring Entity agreeing to 

make the above advance to the Contractor, has agreed to furnish the said 

Guarantee.  

  

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use 

the advance for the purpose of above mentioned Contract and if he fails and 

commits default in fulfillment of any of his obligations for which the advance 

payment is made, the Guarantor shall be liable to the Procuring Entity for payment 

not exceeding the aforementioned amount.  



  

Notice in writing of any default, of which the Procuring Entity shall be the sole and 

final judge, on the part of the Contractor, shall be given by the Procuring Entity to 

the Guarantor, and on such first written demand, payment shall be made by the 

Guarantor of all sums then due under this Guarantee without any reference to the 

Contractor and without any objection.  

  

This Guarantee shall stand effective and valid if and only if the amount of 

Rs_______________ 

(Rupees_________________________________________________________________________

_____ being the mobilization advance ____________________is received by 

our____________________Branch for credit to Account No____________________under 

lien to the Bank of Khyber and a written confirmation to this effect is issued by the 

beneficiary / procuring entity.  

 

This Guarantee shall remain in force until the advance is fully adjusted against 

payments from Interim Payment Certificates of the Contractor or until the Expiry 

Date whichever is earlier.  

 

This Guarantee shall remain valid up to the aforesaid date and shall be null and 

void after the aforesaid date or earlier if the advance made to the Contractor is 

fully adjusted against payments from Interim Payment Certificates of the 

Contractor provided that the Guarantor agrees that the aforesaid period of validity 

shall be deemed to be extended if on the above mentioned date the advance 

payment is not fully adjusted.  

 

IN WITNESS WHEREOF this Guarantee has been signed and stamped on this 

_______day of__________20___.  

 

 

GUARANTOR (Bank) 

 

Signatures ______________________________________  

Names _________________________________________  

Designation of the Authorized Officers ___________  

Name & Seal of the Bank _______________________  

 

 

WITNESSES 

 

1. Sign ________________________  2.Sign _______________________  



Name ________________________  Name _______________________  

CNIC # _______________________  CNIC # ______________________  

Add __________________________  Add _________________________  

  



 

FORM OF AGREEMENT 
 
 

 

THIS AGREEMENT, made and entered into this __________ day of ________ 

2019 by and  
between Bank Of Khyber Peshawar hereinafter referred to as the BOK (with 

expression shall where the context so admits, include their successors in office 

and assigns) of the ONE PART, and Messrs. ______________________ hereinafter 

referred to as  
the “Contractor” (which expression shall include the successors, assigns of 

the said firm, heirs, executors, administrators and assigns of the partners of 

the said firm individually or severally) of the OTHER PART. 
 

WITNESSETH: 
 

WHEREAS, under due procedure, quotations of rates and tenders have 

heretofore been received by the BOK for Supply, Installation, Testing and 

Commissioning of 3 No.  
Passenger Lifts & 1 No. Cargo/Passenger Lift for Bank Of Khyber Head Office 

Building The Mall Peshawar Cantt. Hereinafter called the “Works” and the 

tender of the contractor for the said works has been accepted by the BOK. 
 

NOW, THEREFORE, for and in consideration of the promises, negotiations, 

convenants and agreement hereinafter contained and to be performed by 

the parties hereto, the said parties hereby covenant and agree as follows: 
 

1- In consideration of the covenants and agreement to be kept and 

performed by the contractor and for the faithful performance of this 

contract and the completion of the works embraced therein 

according to the specifications and conditions therein contained and 

referred to or agreed to in the course of subsequent negotiations and 

in accordance with the terms and conditions of the contract 

attached the BOK shall pay and the contractor shall receive and 

accept as full compensation for everything furnished and done by the 

contractor under this agreement the contract price stipulated in the 

contractor’s quotation or such other sums as may be ascertained in 

accordance with such conditions of contract etc., and at rates 

quoted against each item of work and agreed to tan accepted by 

the parties as one instrument, and at the times and in the manner 

prescribed by the conditions of contract. 
 

2- The contractor, at his own proper cost and expense shall do all work 

and furnish all labour, materials, supplies, water and power, tools, 



machinery, equipment and constructional plant that may be 

necessary for the construction of the works. 
 

3-     The maintenance of a rate of progress in the works which will result in 

the completion of the works within the specified time, is an essential feature 

of this contract, and the contractor agrees to times and take all necessary 

precautions to ensure the progress of work according to the schedule given 

in the contractor’s quotation and the time of completion defined herein, 

time being deemed to be the essence of the contract on the part of the 

contractor. The said works shall be started within 15 days of the issue from 

the BOK of a written order to the contractor to proceed with the works,  

and the contractor shall have the works called for under the contract 

dully completed on or before _________ day of ______________ 2019. 
 

4- It is also understood and agreed that the contract documents, 

consisting of the tender and appendixes including any addenda 

thereto, Conditions of Contract, Technical Specifications, Drawings, List 

of Materials (if any) to be supplied by the BOK letters forming part of 

this contract and this agreement are each and all made a part hereof 

and the same force and effect as if set-forth at length herein. 
 

5- It is agreed by the parties to this contract that this contact agreement 

shall be executed in four counter parts, three copies to be filed in the 

office of the BOK and one given to the contractor. 
 

IN WITNESS WHEREOF, the parties hereto have executed this contract in four 

counter parts as of the day and year herein above set-forth. 
 

 

ATTESTED:  M/s. 

1) ___________________________ By ________________________ 

(Seal)    

2) ___________________________  Contractor 

(Seal)    

3) ___________________________ By ________________________ 

 
 
 
 
 
 



CONDITIONS OF CONTRACT 
 
 

 

Clause-1, Definitions and Interpretations  

 

In the Contract the following words and expressions shall have the meaning herein assigned to 

them unless the context otherwise requires: 

 

a) 

The expression “Works” or “Work” where used in these  conditions  shall,  unless  there  be 

something either in the subject or context repugnant to such construction be construed and 

taken to mean the Works by or by virtue of the Contract contracted to be executed,  whether  

temporary  or  permanent  and whether original, altered, substituted or additional. 

 

b) 

BOK means Bank of Khyber, 34- The Mall, Peshawar Cantt., which expression shall include their 

successors in office and assigns. 

 

c) 

"Project Manager" the person named (or any other competent person appointed by the BOK 

and notified to the Contractor, to act in replacement of the Project Manager) who is responsible 

for the detailed day-to-day supervision  of  the  execution  of  the  Works  and administration of 

the Contract. 

 

d)  

“Consultants”   means   M/s.   Raees   Fahim   & Associates, 15-C Phase-5, DHA Commercial 

Area, Lahore Tel: 042-37182227-9 or such other persons as shall be nominated or appointed by 

the BOK and who shall carry out detailed supervision of works and make recommendations to 

the BOK on all matters concerning the Works and Contract. 

 

e) 

“Contractor” means the Bidder whose Tender has been accepted by the BOK and shall include 

their successors,  permitted  assigns,  heirs,  executors, administrators and permitted assigns of the 

partners of the firm individually or severally. 

 

f) 

“Agent” means the person for the time being or from time to time appointed by the Contractor 

to perform duties as set-forth in this Contract. 

 

g) 

“Specialist Contractor” means such other contractors who are appointed by the BOK to perform 

other services and facilities simultaneously with this Contract. 
 
 

h) 

“Maintenance Period” means the Defects Liability Period named in Clause-19 reckoned from 

the date of completion of works as certified by the Project Manager in his Certificate (final or 

other). 
 

i) 



“Tender Price” or “Contract Price” means the tendered cost of whole of the Works, as agreed 

and accepted by the BOK and which will be subject to adjustment as per Conditions of 

Contract. 
 

j) “Earnest Money” means the Tender Guarantee amount submitted by the Bidder with his 

tender. 
 

k) The words importing the singular number shall include the plural number and vice versa, and 

the words importing the masculine shall include the feminine and vice versa. 
 

l) “Contract” means the agreement contained in the contract agreement and the documents 

set out in the Contract agreement as forming part thereof. 

 

Clause 2 Security Deposit  

 

The BOK at the time of making any payment to the Contractor for work done under the 

Contract shall deduct such sum as will (with the earnest money deposited by him) amount to Rs. 

4 million of all monies so payable, such deduction compensations or other sums of money 

payable by the Contractor to the BOK under the terms of this Contract may be deducted from 

his Security Deposit or from any sums which may be due or may become due to the Contractor 

by the BOK on any account what-so-ever or from Performance Bond and in the event of his 

Security Deposit or Performance Bond being reduced by reason of any such deduction as 

aforesaid the Contractor shall within ten days thereafter make good in cash any sum or sums 

which may have been deducted from his Security Deposit or Performance Bond. 

 

Clause 3, Compensation  

 

The time allowed for carrying out the Works as entered in the tender shall be strictly observed by 

the Contractor and shall be reckoned from the date on which the order to commence work is 

received by the Contractor. The Works shall throughout the stipulated period of the Contract be 

proceeded with all due diligence (time being deemed to be the essence of the Contract on 

the part of the Contractor) and the Contractor shall pay as compensation on amount equal to 

0.1% of the Contract Price as (the Project Manager‘s decision in writing shall be final) for every 

day that the work remains un-commenced or unfinished after the proper dates. 
 

Clause-4, Action when whole of security deposits forfeited  

 

In any case in which under any clause or clauses of this Contract the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit  

(whether  paid  in  one  sum  or  deducted  by installments) the BOK shall have power to adopt 

any of the following course, as he may deem best suited to his interest: 

 

a)    

 

To rescind the Contract (of which rescission notice in writing to the Contractor under the hand of 

the Project Manager shall be conclusive evidence) and in which case the Security Deposit of the 

Contractor shall stand forfeited and be absolutely at the disposal of the BOK. 

 

b) 

 



To employ labour paid by him  (the BOK) and to supply materials to carry out the work or any 

part of the work debiting the Contractor with the cost of the labour and the price of the 

materials (of the amount of which cost and price a certificate of the Project Manager shall be 

final and conclusive against the Contractor) and crediting him with the value of the work done 

in all respects in the same manner and at the same rates as if it had been carried out by the 

Contractor  under  the  terms  of  this  Contract,  the Certificate of the Project Manager as to the 

value of the work done shall be final and conclusive against the Contractor. 

 

c)  

To measure up to work of the Contractor and to take such part thereof as shall be unexecuted 

out of his hands and to give it to another contractor to complete,in which case any expenses 

which may be incurred in excess of the sum which would have been paid to the original  

Contractor  if  the  whole  work  had  been executed by him (of the amount of which excess the 

certificate in writing of the Project Manager shall be final and conclusive) shall be borne and 

paid by the original Contractor and may be deducted from any money  due  to  him  by the  

BOK  under the Contract or from his Security Deposit or from the Performance Bond. In the event 

of any of the above courses being adopted by the  BOK  the  Contractor  shall  have  no  claim  

to compensation for any loss sustained by him by reason of his having purchased or procured 

any materials or entered into engagements or made any advance on account or with a view to 

the execution of the sork or the performance of the Contract.  And  in  the  case  that  the  

Contract  shall  be rescinded under the provisions aforesaid the Contractor shall not be entitled 

to recover or be paid any sum for any work therefore actually performed under this Contract, 

unless and until the Project Manager will have certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified.  

 

Contractor remains liable to pay compensation if action not taken under Clause-4, Power to 

take possession of, require removal of or sell contractor’s plant Clause-5 

 

In any case in which any of the powers conferred upon the BOK by Clause-4 hereof shall have 

become exercisable and the same shall not be exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof  and  such  powers  shall  not  withstanding  

be exercisable in the event of any future case of default by the Contractor for which by any 

clause or clauses hereof he is declared liable to pay compensation amounting to the whole of 

‘his security deposit and the liability of the Contractor for past and future compensation shall 

remain unaffected. In the event of the BOK putting in force either of the power (a) or (c) vested 

in him under the preceding clause he may, if he so desires, take possession of all or any tools, 

plant, materials and stores in or upon the works or the site thereof or belonging to the Contractor 

or procured by him and intended to be used for the execution of the work or any part thereof, 

paying or allowing for the same in account at the Contract rates or, in case of these not being 

applicable, at  current  market  rates  to  be  certified  by  the  Project Manager whose 

certificate thereof shall be final, otherwise the Project Manager may by notice in writing to 

authorized agent, require him to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) and in the event of the Contractor failing to 

comply with any such requisition the Project Manager may remove them at the Contractor’s 

expense or sell them by auction or private sale on account of the Contractor and at his risk in all 

respects, and the certificate of the Project Manager as to the expense of any such removal and 

the Power to take possession of, require removal of or sell contractor’s plant amount of the 

proceeds and expense of any such sale shall be final and conclusive against the Contractor. 

 

 

 



Clause-6, Extension of Time  

 

If the Contractor shall desire an extension or the time for completion of the work on the grounds 

of his having been unavoidably hindered in its execution or any other ground he shall apply in 

writing to the Project Manager within 30 days of the date of the hindrance on account of which 

he desires  such extension  as  aforesaid,  and  the  Project Manager shall, if in his opinion (which 

shall be final) reasonable grounds be shown therefore, authorize such extension  of  time,  if  any,  

as  may,  in  his  opinion  be necessary or proper. 

 

Clause-7,Contractor to submit a return every month for any work claimed as extra  

 

The Contractor shall include in his monthly bills details of any work claimed for as extra and the 

bills shall also contain the value of such work as claimed by the Contractor which value shall be 

based upon the rates and prices mentioned in the Contract. The Contractor shall include in the 

monthly bills particulars of all claims of whatever kind and however arising, which at the date 

thereof he has or may claim to have against the BOK under or in respect of or in any manner 

arising out of the execution of work and the Contractor shall be deemed to have waived all 

claims not included in his monthly bills and will have no right to enforce any such claims not so 

included, whatsoever be the circumstances, unless allowed by the Project Manager.  

 

Clause-8, Final certificate  

 

Without prejudice to the rights of the BOK under any clause hereinafter contained, on 

completion of the Work the Contractor shall be furnished with a certificate by the Project 

Manager of such completion, but no such certificate shall be given nor shall the work be 

considered to be complete until the Contractor shall have removed from the premises  on  

which  the  Work  shall  be  executed  all scaffolding, surplus materials and rubbish and cleaned 

off the dirt from all woodworks, doors, windows, walls, floors or other parts of any building in, 

upon or about which the Work is to be executed or of which he may have had possession for the 

purpose of the execution thereof, and the measurements in the said certificate shall be binding 

and conclusive against the Contractor. If the Contractor shall fail to comply with the 

requirements of this clause as to removal of scaffolding, surplus materials and rubbish and 

cleaning  off  dirt  on  or  before  the  date  fixed  for  the completion of the Work, the Project 

Manager may, at the expense of the Contractor, remove such scaffolding, surplus materials and 

rubbish and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

Contractor shall forthwith pay the amount of all expense so incurred and shall have no claim in 

respect of any such scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 

Clause-9, Payment on intermediate certificate to be regarded as advance  

 

The Contractor shall on submitting the bill be entitled to receive a monthly payment 

proportionate to the part of the work then approved and passed by the Project Manager whose 

certificate of such approval and passing of the sum so  payable  shall  be  final  and  conclusive  

against  the Contractor. But all such intermediate payments shall be regarded as payments by 

way of advance against the final payment only and not as payments for work actually done 

and completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful 

work to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the Contract or any part thereof in any respect or the 

accruing of any claim, not shall it conclude, determine or affect in any way the powers of the 

Project Manager under these conditions or any of them as to the final settlement and 

adjustment of the account or otherwise, or in any other way vary or affect the Contract. The 



Contractor shall submit the final bill within one month of the date fixed for completion of the 

work, otherwise the Project Manager’s certificate of the measurement and of the total amount 

payable for the work accordingly shall be final and binding on all parties. 

 

 

Clause-10, Bills to be submitted monthly  

 

A bill shall be submitted by the Contractor each month on or before the date fixed by the 

Project Manager for all work executed in the previous month, and the Project Manager shall 

take or cause to be taken the requisite checking for the purpose of having the same verified, 

and the claim as far as admissible, adjusted, if possible, before the expiry of 30 days from the 

presentation of the bill. 

 

Clause-11, Bills to be on printed forms  

 

The Contractor shall submit all bills duly entered on the printed forms approved by the Project 

Manager, and the charges in the bills shall always be entered at the rates specified in the tender 

or in the case of any extra work ordered in pursuance of these conditions and not mentioned or 

provided for in the tender at the rates agreed by the Project Manager for such work. The 

Contractor shall also submit, one original with 4 copies of the Abstract of each Bill printed forms. 

 

Clause-12, Work to be executed in accordance with specifications, drawings, orders etc.  

 

The Contractor shall execute the whole and every part of the Work in the most substantial and  

workman-like manner, and both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The Contractor shall  also  conform exactly fully and  

faithfully, to  the designs, drawings and instructions in writing relating to the work signed by the 

Project Manager. 

 

Clause-13, Removal of employees workmen and foreman  

 

The Project Manager shall have fully powers at all times to object to the employment of any 

workman, foreman or otheremployee employed on the Works by the Contractor and if the 

contractor shall receive notice in writing from the Project Manager requesting the removal of 

any such man or men from the Works the Contractor shall comply with the request forthwith. No 

such workman, foreman or other employee after his removal from the works by request of the 

Project Manager shall be re-employed or re-instated on the works by the Contractor at any 

time, except with the prior approval in writing of the Project Manager. The Contractor shall not 

be entitled to demand the reason from the Project Manager for requiring the removal of any 

such workman, foreman or other employee. 

 

Clause-14, Alteration in specification and designs Do not invalidate contract  

 

The  Project  Manager  shall  have  power  to  make  any alterations in, omissions from, additions 

to or substitutions for  the  original  specifications,  drawings,  design  and instructions that may 

appear to him to be necessary or advisable  during  the  progress  of  the  work,  and  the 

Contractor  shall  be  bound  to  carry  out  the  work  in accordance with any instructions which 

may be given to him in writing signed by the Project Manager and such alterations, omissions, 

additions or substitutions shall not invalidate  the  Contract;  and  any  altered,  additional  or 

substituted work which the Contractor may be directed to do in the manner above specified as 

part of the work shall be carried out by the Contractor on the same conditions in all respects on 



which he agreed to do the main work and at the same rates as are specified in the Contract for 

the such work. 

 

Clause-14.1, Extension of time in consequence of alterations  

 

The time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original Contract work and the certificate of the 

Project Manager shall be conclusive as to such proportion. And if the altered, additional or 

substituted work not covered in this Contract, then such class of the work shall be carried out by 

the Contractor at suitable rate to be mutually agreed upon between the Contractor and the 

Project Manager. In the event of disagreement, the Project Manager shall fix such rate as may in 

his opinion be reasonable and proper having regard to the circumstances.  

 

Clause-15, No compensation for alteration in or restriction of work to be carried out,  

 

If at any time after the commencement of the Work the BOK shall for any reason whatsoever not 

require the whole thereof as specified in the tender to be carried out, the Project Manager shall 

give notice in writing of the fact to the compensation whatsoever on account of any profit or 

advantage which he might have derived from the execution of the work in full amount of the 

Work not having been carried  out,  neither  shall  he  have  any  claim  for compensation by 

reason of any alterations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the Work as originally contemplated. 

 

Clause-16, Action and compensation payable in case of bad work 

 

If it shall appear to the Project Manager or his sub-ordinate incharge of the work that any work 

has been executed with unsound  imperfect  or  unskillful  workmanship  or  with materials of any 

inferior description or that any materials or articles provided by him for the execution of the work 

are unsound  or  of  a  quality  inferior  to  that  Contract  the Contractor shall on demand in 

writing from the Project Manager  specifying  the  work,  materials  or  articles complained of not 

withstanding that the same may have been inadvertently passed certified and paid for, rectify 

or remove and re-install the work so specified in whole or in part, as the case may require or as 

the case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own proper charge and cost; and in the event of his failing to 

demand aforesaid,  then  the  Contractor  shall  be  liable  to  pay compensation at the rate of 

0.1 percent of the Contract Price for every day not exceeding ten days while his failure to do so 

shall continue, and in the case of any such failure the Project Manager may rectify or remove 

and re-execute the work or remove and replace with other the material or articles complained 

of, as the case may be, at the risk and expense in all respects of the Contractor. 

 

Clause-17, Works to be open, Contractor or responsible agent to inspection  

 

All work under or in course of execution or executed in to be present, pursuance of the Contract 

shall at all times be open to the inspection and supervision of the Project Manager and his 

representative and the Contractor shall at all time during the usual  working  hours  and  at  all  

other  times  at  which reasonable notice of the intention of the Project Manager or his 

representative to visit the Works shall have been given to the Contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited in writing 

present for that purpose. Orders given to the Contractor’s agent shall be considered to have the 

same force as if they had been given to the Contractor himself. 

 

 



Clause-18, Notice to be given before work is covered up 

 

The Contractor shall give not less than five days’ notice in writing  to  the  Project  Manager  or  

his  representative incharge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is so covered up or placed beyond the reach of 

measurement and shall not over up or place beyond the reach of measurement any work 

without the  consent  in  writing  of  the  Project  Manager  or  his representative incharge of the 

work; and if any work shall be covered up or placed beyond the reach of measurement without 

such notice having been given or consent obtained, the same shall be uncovered at the 

Contractor’s expense or, in default thereof, no payment or allowance shall be made for such 

work or the material with which the same was executed. 

 

Clause-19, Contractor liable for damage done and imperfections for 12 months after 

completion,  

 

If the Contractor or his work-people or servants shall break, deface, injure or destroy any part of 

a building in which they may be working or any building road, fence, enclosure, or  grass  land,  or  

cultivated  ground  contiguous  to  the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work while in progress, from any cause 

whatever, or any imperfections become apparent in it within twelve months after date of its 

completion  certified  by  the  Project  Manager  in  his certificate (final or other) the Contractor 

shall make good the same at his own expense; or in default, the Project Manager may cause 

the same to be made good by other workmen and deduct the expense (of which the 

certificate of the Project Manager shall be final) from any sums that may be then or at any time 

thereafter may become due to the Contractor or from his Security Deposit or Performance Bond. 

The amount of Security Deposit will be refunded to the Contractor 12 months after the date of 

completion certified by the Project Manager in his Certificate. 

 

Clause-20, Contractor liable for damage arising from non-provision of lights fencing etc.  

 

The Contractor shall supply at his own cost all material (except such special materials, if any, as 

may in accordance with the Contract be supplied by the BOK), plant, tools,  appliances,  

implements,  ladders,  cordage,  tackle, scaffoldings and temporary works requisite for the 

proper execution  of  the  work,  whether  original,  altered  or substituted and whatever 

included in the specification or other documents forming part of the Contract or referred to in 

these conditions or not, or which may be necessary for the  purpose  of  satisfying  or  complying  

with  the requirements of the Project Manager as to any matter as to which under these 

conditions he is entitled to be satisfied or which  he  is  entitled  to  require  together  with  

carriage therefore to and from the work. The Contractor shall also supply without charge the 

requisite number of persons with the means and materials necessary for the purpose of setting out 

works, and counting, weighing and assisting in the measurements or examination at any time 

and from time to time of the work or materials. Failing his so doing the same may be provided by 

the Project Manager at the expense of the Contractor and the expenses may be deducted 

from any money due to the Contractor under the Contract or from his Security Deposit or 

Performance Bond. The Contractor shall also provide all necessary fencing and lights required to 

protect the public from accident and shall be bound to bear the expenses of defense of every 

suit action or other proceedings at law that may be brought by any person for injury sustained 

owing to neglect of the above precautions, and to pay away damages and costs which may 

be awarded in any such suit action or proceedings to any such person or which may with the 

consent of the Contractor be paid to compromise any claim by any such person. 

 



 

Clause-21, Labour  

 

No female labour shall be employed by the Contractor. 

 

Clause-21A , Child labour  

 

No labourer below the age of 16 years shall be employed on the work.  

 

Clause-21B , Fair wages  

 

The Contractor shall pay his labourers not less than the wages paid for similar work and jobs by 

the Government. 

 

Clause-23, Contractor liable for payment of compensation to injured workmen or, in case of 

death of their relatives  

 

In every case in which by virtue of the provision of Section- 12, sub-section (1) of the Workmen’s 

Compensation Act, 1923, the BOK is obliged to pay compensation to an employee of the 

Contractor in execution of the works, the BOK will recover from the Contractor the amount of 

the compensation so paid and without prejudice to the rights of the BOK under Section-12, sub-

section (2) of the said Act, the BOK shall be at liberty to recover such amount or any part thereof 

by deducting it from the Security Deposit or from any sum due by the BOK to the Contractor 

whether under this Contract or otherwise, or from the Performance Bond. The BOK shall not be 

bound to contest any claim made against him under Section-12, sub-section (1) of the said Act 

except on the written request of the Contractor and upon his giving to the BOK full security for all 

costs for which the BOK might become liable in consequent of contesting such claim. 

 

 

Clause-24, Work not to be sublet  

 

The Contractor shall not assign or sublet any of the Work without the written approval of the BOK 

and if the Contractor shall assign or sublet his Contract or attempt so to do or become insolvent 

or commence any insolvency proceedings or make any composition with his creditors or 

attempt  so  to  do,  or  if  any  bribe  gratuity,  gift,  loan perquisite, reward or advantage 

pecuniary or otherwise shall either directly or indirectly be given promised or offered by the 

Contractor or any of his servants or agents to any public officer or person in the employ of the 

BOK or in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the Contract, the BOK may thereupon 

rescind the Contract (of which rescission notice in writing to the Contractor under the hand of 

the Project Manager shall be conclusive evidence), and the Security Deposit of the Contractor 

shall thereupon stand forfeited and be absolutely at the disposal of the BOK and the same 

consequences shall ensue as if the Contract had been rescinded  under  Clause-4  thereof,  and  

in  addition  the Contractor shall not be entitled to recover or be paid for any work theretofore 

actually performed under the Contractor. 

 

Clause-25, Sums payable by way of compensation to be considered as reasonable 

compensation with out reference to actual loss.  

 

All sum payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of the BOK without reference to the actual 

loss or damage sustained and whether or not any damage shall have been sustained. 



 

 

Clause-26, Deduction of Performance Bond amounts due to BOK on any account whatever  

 

Any excess payment made to the Contractor inadvertently otherwise under this Contract or on 

any account whatever and any other sum found to be due to the BOK by the Contractor in 

respect of this Contract or any other contract or work-order or on any account whatever may 

be deducted from any sum what-so-ever payable by the BOK to the Contractor either in 

respect of this Contract, any other work order or contract or on any other account or from the 

 

Clause-27, Change in constitution  

 

In the case of a tender by partners any change in the constitution of the firm shall be forthwith 

notified by the Contractor to the Project Manager for his information.  

 

Clause-28, Work to be done under direction of the Project Manager  

 

All works to be executed under the Contract shall be executed under the direction and subject 

to the approval in all respects of the Project Manager who shall be entitled to direct at what 

point or points and in what manner they are to be commenced and from time to time carried 

on. 

 

Clause-29, Claims for payment of an extra ordinary nature to be referred to the BOK for decision  

 

No claims for payment of an extra-ordinary nature, such as claims for a bonus, extra labour 

employed in completing the work before the expiry of the contractual period at the request of 

Project Manager or claims for compensation where work has been temporarily brought to a 

stand still though no fault of the Contractor, shall be allowed unless and to the extent that the 

same shall have been expressly sanctioned by the BOK. 

 

Clause-30, Settlement of disputes  

 

In the event of any difference or dispute between the Project Manager and the Contractor 

arising out of or in respect of any  matter  connected  with  this  Contract  or  incidental thereto 

in any manner whatsoever it shall be referred to the arbitration of the President Bank of Khyber, 

or to any person appointed by the said President in his behalf whose decision shall be final and 

binding on the parties to this Contract. Provided always that those matters for which provision 

has been made in this Contract for final and binding decisions or certificates by the Project 

Manager or the BOK shall be excluded from arbitration. 

 

Clause-31, Lump-sum in Bill of Quantities  

 

When the Bills of Quantities includes a lump-sum in respect of any item of work the Contractor 

shall be entitled to payment in respect of that item at the same rate as is payable under this 

Contract for that item, or if part of that item is not, in the opinion of the Project Manager, 

capable of measurement the Project Manager may at his discretion make  part  payment  of  

the  lump-sum  amount  and  the certificate in writing of the Project Manager shall be final and 

conclusive against the Contractor with regard to any sum or sums payable to him under the 

provisions of this clause. 

 

 

 



Clause-32, Action where no Specification  

 

In the case of any class of work for which there is no specification in the Contract, such work 

shall be carried out in all respects in accordance with the instructions and requirements of the 

Project Manager. 

 

Clause-33, Depositing of material without Inconvenience  

 

The Contractor shall not deposit any material on any site, which will cause inconvenience to the 

public. The Project Manager may require the Contractor to remove any material which are 

considered by him to be a course of danger or inconvenience to the public, or cause them to 

be removed at the Contractor’s cost. 

 

Clause-34, Description of work-item is brief  

 

The nature of work as to be carried out is given in brief in the nomenclature/description of the 

items in the Bill of Quantities.  But  for  all-purpose  the  drawings  and specifications together with 

any instructions of the Project Manager fully describe the work to be carried out. 

 

Clause-35, Doubts to be referred to the Project Manager  

 

The  Contractor  shall  carefully  read  the  detailed specification and if he has any doubts he 

should get them clarified from the Project Manager, at least 14 days in advance and such that 

no delay is caused to the Works. 

 

Clasue-36, Increase or decrease of costs  

 

No adjustment in the Contract rates and prices shall be made on account of any fluctuations 

conversion rate of foreign currency taxes etc., and due to fluctuations in prices/costs  of  

materials  and  labour  wages  under  any circumstances and for any reason whatsoever; and 

the Contractor  shall  be  deemed  to  have  allowed  for such fluctuations in his rates. The 

Contract rates and prices shall remain firm and valid.  

 

Clause-37, Rates inclusive  

 

All rates unless otherwise specified include the cost of the of all taxes etc. following and any 

fluctuations thereof: Royalty, Malkana, Octori, terminal tax, sales tax, KPRA sales tax, super tax, 

customs and excise duty, emergency tax, water tax and any other tolls, taxes and levies 

imposed by Federal or Provincial Governments and Local Authorities. 

 

Clasue-38, Detailed programme to be submitted  

 

The Contractor shall within ten days of the Acceptance of this tender submit to the Project 

Manager a confirmed detailed  programme  of  construction  incorporating  the priority of 

completion of different parts of and methods in which he proposes to carry out the works and 

period of time estimated for performing each phase of the work. The Contractor shall furnish in 

writing such further information concerning his arrangements for carrying out the works and of 

the constructional plant or temporary works he intends to supply or use for construction which the 

Project Manager may from time to time require. The submission to or approval by the Project 

Manager of such programme or such  particulars  or  information  shall  not  relieve  the 

Contractor  of  any  of  his  duties,  responsibilities  of obligations  under  the  Contract.  The  

programme  of construction as submitted by Contractor and approved by the Project Manager 



shall be the basis for checking the progress of work. The detailed programme shall conform to 

the requirements of Clause-3 hereof. 

 

Clasue-39, Secured advance against materials  

 

A secured  advance  may  be  included  in  intermediate payments  against  quantities  of  non-

perishable  material meant for use in works and brought at site of works. It would be entirely at 

the discretion of the Project Manager to make such payment and will only be paid in 

exceptional cases where the Project Manager is convinced that such payment will be in the 

interest of work and are likely to accelerate the progress. The value assessed by the Project 

Manager for such advance shall not be more than 70% of the invoiced value of the materials. 

The payment against Secured Advance shall only be released upon providing Indemnity Bond 

by the Contractor on Stamp Papers stating that the Contractor will be fully responsible for the 

security and safe storage of the supplied equipment/materials at Site. The Contractor will be fully 

responsible for any kind of damages of any equipment/material until the Lift equipment is  

assembled  and  commissioned  satisfactorily. The indemnity bond will only be released after 

satisfactory commissioning of the equipment. 

 

Clause-40, Payment   

 

The payments will be made in stages as detailed in the contractor’s Bills Special Stipulations 

(Appendix-A to Tender).  

 

Clause-41, Site clearance on completion  

 

On completion of the Work or earlier as may by directed by the  Project  Manager,  the  

Contractor  shall  remove  all temporary structures (Godown, Site Office etc.) erected by him at 

the site of work. He shall fill all tanks dug out by him at site, remove all debris and other materials 

like surplus sand, stone, ballast, rubbish etc., and in short, shall leave the site in a neat and tidy 

condition. 

 

Clause-42,Quality of materials and workmanship and tests  

 

All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Project Manager’s instructions and shall be subjected from time to time to 

such as the Project Manager may direct at the place of manufacture of fabrication or on the 

Site or at approved laboratories. The Contractor shall provide such assistance,  instruments,  

machines,  labour,  samples  of materials as are required for examining, measuring and testing 

any work and the quality weight or quantity of any materials or product used and shall supply 

samples of material before incorporation in the works for testing as may be selected and 

required by the Project Manager. 

 

Cost of samples 

 

All samples of materials or products shall be supplied by the Contractor at his own cost. 

 

Cost of tests 

 

The  cost  of  making  any  tests  shall  be  borne  by  the Contractor if such tests are clearly 

intended by or provided for in the Contract documents or required by the Project Manager and 

(in the case only of a test under load or of a test to ascertain whether the design of any finished 

or partially finished work is appropriate for the purposes which it was intended to fulfil) if it is 



particularized in the Specification or Bill of Quantities in sufficient detail to enable the Contractor 

to price or allow for the same in his Tender. 

 

Cost of tests etc. not provided for: 

 

The cost of samples and tests for the materials supplied by the BOK shall be borne by the BOK. 

 

Clause-43, Performance bond  

 

The  Contractor  shall  deposit  with  the  BOK  a Performance Bond, at the time of signing of 

Agreement, for an amount equal to 10% of the Contract Value, as per Model Form included in 

these documents. The Performance Bond must be made by way of an unconditional undertaking 

from the Contractor to deposit the said sum upon demand in writing by the BOK which shall be 

unconditionally guaranteed by a Scheduled Bank established in Pakistan. No interest will be paid 

in respect thereof by the BOK and any cost in obtaining such guarantee shall be at the expense 

of the Contractor in all respects. The  Performance  Bond  shall  be  an  irrevocable  Bank 

Guarantee and shall always be maintained at the amount stipulated  and  will  be  held  by  the  

BOK  on  the conditions and subject to stipulations hereinafter contained as a pecuniary 

guarantee for the due execution and proper performance of the Contract and the recovery 

“Protanto” of any penalties or damages or other sums for which the Contractor until the 

expiration of the Maintenance Period. The BOK may at any time deduct from the amount of the 

Performance Bond any sums (for which the Contractor shall  become  liable  to  the  BOK)  

which  are  not promptly paid by him, without any previous notice to the Contractor or 

observance of any legal or other formality. The BOK shall be entitled to the immediate payment 

by the Bank of the whole of the amount guaranteed without being bound to give any evidence 

whatsoever to the Bank that the same or any part thereof is due. 

 

Clause-44, Insurance  

 

The Contractor shall be responsible for obtaining insurance against all risks (except the Excepted 

Risks) to the Works and shall make good at his own cost all losses or damage, whether to the 

works themselves or to the lives of persons, whether under the Workmen’s Compensation Act or 

third party risk or property of others form whatsoever cause arising out of or in connection with 

the works either during the  progress  of  the  works  or  during  the  period  of maintenance 

provided by this Contract. The insurances shall be effected in the joint names of the BOK and the 

Contractor, and shall be with any insurer named hereunder and in terms approved by the BOK 

and the Contractor shall, whenever so required, produce to the Project Manager the policy or 

policies of insurances and the receipt for the payment of the current premier. All Works for which 

the Contractor is responsible under the terms of this Contract shall be insured for the full value 

thereof to cover any additional expenses incidental to the restoration or repair of any such loss or 

damage including reasonably fore-see-able delays, the cost of demolishing and removing any 

part of the Works and removing debris of whatever nature. The insurance shall cover the period 

from commencement to completion of Works. The insurance for Works shall not cover any 

liabilities, obligations and responsibilities of the Contractor for use of faulty material and 

Workmanship. The Contractor shall also indemnify the BOK against all losses and claims for injuries 

or damage to any person or any  property  whatsoever  which  may  arise  for  or  in 

consequence of performance of the Contract and against all claims, demands proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto. Insurance  

against  injury  to  persons  shall  include  all workmen and employees of the Contractor and 

those of other contractors, and the BOK and the Consultants including  their  employees.  Other  

contractors shall also insure  their  workmen  and  employees  under  their  own contract but 

liabilities to this contract are limited to such accident where responsibility for accident is placed 



on this contract. If the Contractor shall fail to effect and keep in force  the  insurances  referred  

to  above  or  any  other insurance which he may be required to effect under the terms of the 

Contract, then and in any such case the BOK may without prejudice to any other rights or 

remedies effect and keep in force any such insurances and pay such premiums as may be 

necessary for that purpose and from time to time deduct the amount so paid from any monies 

due or which may become due to contractor or from the performance bond. It shall be the duty 

of the Contractor to notify the insurer of any of the insurance polices referred to  above  

insurance  he  is  required  to  be  notified  and contractor shall accept all liabilities resulting from 

any default by him. 

 

 

Expected risks 

 

The “Expected Risks” are war, hostilities (whether war be declared or not) invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war  or,  unless  solely  

restricted  to  employees  of  the contractor or of his sub-contractors and arising from the 

conduct of the works, riot, commotion or disorder, or use of occupation by the BOK of any part 

of the permanent works in respect of which a certificate of completion has been issued or a 

cause solely due to consultants’ design of the works or ionizing radiations or contamination by 

ratio- activity from any nuclear fuel or from any nuclear waste from the combustion of nuclear 

fuel, radio-active toxic explosive or other hazardous properties of any explosive nuclear 

assembly or nuclear component thereof, pressure waves caused by supersonic speeds, or any 

such operation of the forces of nature as an experienced contractor could bot foresee or 

reasonable make provision for or sure against, all of which are herein collectively referred to as 

“The Excepted Risks”. Approved insurance companies. The Contractor shall obtain insurance 

from any of the Insurance Companies named below: 

 

1. Adamjee Insurance Company 

2. Security General Insurance Company 

3. Eastern Federal Union (EFU) Insurance Company 

 

Water and power during construction Clause-45 

 

The Contractor shall make his own arrangements for water for drinking and other purpose. He 

shall also arrange temporary power for operation of construction equipment and lighting. The 

Contractor shall also be responsible for provision,  maintenance,  repair  and  operation  of  

these services at his own cost throughout the construction period and  pay  for  water  and  

power  charges.  However,  the BOK may provide all help to OBTAIN power and connections. 

The Contractor shall have sufficient standby diesel operated equipment and water storage at 

site. No claim of the contractor shall be entertained due to non- supply or discontinuity of power 

and/or water supply. 

 

Clause-46 Site order book  

The contractor shall maintain at the site of works a “Site Order Book” (of triplicate leaves) for 

taking instructions and  directions  from  the  Project  Manager  and  his subordinates incharge of 

works. 

 

Clause-47,Drawing to be available at site  

 

The Contractor shall maintain throughout the period of contract a complete set of construction 

drawings, tender documents and all upto-date revisions in drawings and documents in his site 

office. 



 

Clause-48, Sign board  

 

The contractor shall provide a suitable size sign board at an approved location indicating the 

names of the BOK, project, Contractors and consultants, as approved by Project Manager. 

 

Clause-49, Progress report  

 

It is obligatory for the Contractor to prepare and submit a fortnightly  report  on  progress  of  

work  to  the  Project Manager on approved proforma which may be amended from time to 

time if deemed necessary. 

 

Clause-50, Electrical works  

 

The electrical works shall be carried out through a licensed electrical contractor/electricians as 

per applicable rules. 

 

Clause-51.1,Co-ordination with work of other  

 

The Contractor shall co-ordinate his work, at his own cost, with the work of other general 

specialist and nominated  

 

Clause-51.2, Contractors  

 

Contractors and shall maintain proper liaison with them for this purpose. The Contractor shall 

notify the Project Manager at least 14 days in advance and such that no delay is caused to the 

Works of any discrepancies in the drawings, specifications, existing construction which are likely to 

cause a delay in the works.  

 

Clause-52, Materials supplied by BOK  

 

If the Contractor provides for the use of any materials to be supplied by the BOK, the Contractor 

shall be supplied with such materials as required from time to time to be used by him for the 

purpose of the Contract only and the value of the  full  quantity  of  material  so  supplied  at  the  

rates specified in the Contract may be set off or deducted from any sums then due or thereafter 

to become due to the Contractor under the Contract or otherwise, or against or from the 

security deposit or the performance bond. All materials  supplied  to  the  contractor  shall  

remain  the absolute property of the BOK and shall not on any account be removed from the 

site of the work without the written permission of the Project Manager, and shall at all times be 

open to inspection by him. Any such materials unused and in perfectly good condition at the 

time of completion  or  determination  of  the  Contract,  shall  be returned to the BOK’s store, if 

by a notice in writing under his hand the Project Manager shall so require; but the contractor shall 

not be entitled to return any such materials unless with such consent and shall have no claim for 

compensation on account of any such materials so supplied to him as aforesaid being unused 

by him or for any wastage in or damage to any such materials. 

 

Clause-53, No claim for delay in supply of materials by the BOK  

 

There may be delay in supplying the materials by the BOK and the Contractor is, therefore, 

required to keep himself in touch with the day-to-day position regarding the supply of materials 

by the BOK and to so adjust the progress of the work that his labour may not remain idle. It 



should be clearly understood that no claim whatsoever shall be entertained by the BOK on this 

account except that extension in time for completion as per clause-6 hereof may be granted. 

 

Clause-54 , Return of materials supplied by BOK  

 

Notwithstanding anything contained to the contrary in any or all the clauses of this contract 

where any materials for the execution of the contract are procured with the assistance of the BOK 

either by issue from his stocks or purchase made under the orders or permits or license issued to 

the contractor, the contractor shall hold the said materials at trustee  for  the  BOK  and  use  

such  materials economically and solely for the purpose of the contract and not dispose them of 

without the permission of the BOK and return if required by the Project Manager, all surplus or un-

serviceable materials that may be left with him after the completion of the contract or at its 

termination for any reason what so ever on his being paid or credited such price as the Project 

Manager shall determine having due regard to the condition of the material. The price allowed 

to the contractor, however, shall not exceed the amount charged to him excluding storage 

charges, if any. The decision of the Project Manager shall be final and conclusive. In the event of 

the breach of the aforesaid condition the contractor shall, in addition to throwing himself open 

to or for criminal breach of trust, be liable to the BOK for all monies, advantages or profits 

resulting or which in the usual course would have resulted to him but for reason of such breach.  

 

Clause-54, Storage of materials & equipment  

 

The Contractor is solely responsible for the safe storage of all materials and equipment required 

for the works. 

 

Clause-55, Protection of the works  

 

The Contractor is solely responsible for the protection of the Works, until the issue of the 

completion certificate. 

 

1. APPLICABLE LAW 

 

This Agreement shall be solely governed by the substantive and procedural laws of 

Islamic Republic of Pakistan and includes but is not limited to the directives and circulars 

issued from time to time by the State Bank of Pakistan and or any other Federal or 

Provincial Government or its agency etc. 

  

2.         INSPECTION AND AUDIT BY THE BANK 

 

The Service Provider shall upon reasonable notice by the Bank allow the Bank’s 

Management, its auditors to inspect, examine and audit its accounts and records which 

are directly relevant to the performance of the Services as set forth in this contract and 

to have them audited by auditors appointed by the Bank, if so required by the Bank. 

  

3.         TAX, DUTIES AND OTHER APPLICABLE LAWS 

 

BOK is authorized to withhold any tax from payment to the Service Provider and to 

deposit the same into the Governmental Treasury. The Service Provider shall also ensure 

compliance with local laws and applicable regulations. 

  



Any additional tax, levies, duties or modification in the existing rates of tax or other 

applicable laws imposed during the currency of this contract shall also be withheld from 

payment by BOK. 

  

4.         EFFECTIVENESS OF CONTRACT 

 

The Contract shall come into effect on the date the Contract is signed by both parties 

and such date as may be stated in the Special Conditions of Contract. 

  

5.         COMMENCEMENT OF SERVICES. 

 

This agreement shall be for a period of ___ years commencing from the date of its 

effectiveness / execution __________ and will expire on _____________ and may be 

extended for such further period and upon such terms and conditions as the parties may 

mutually agree to, if the contract is not extended 15 days before the date of its expiry it 

shall stand terminated automatically. 

  

 

6.       MODIFICATION 

 

No amendment, addenda or other modification of this Agreement shall bind either Party 

hereto unless made in writing and signed by duly authorized representative of both the 

Parties with the actual authority to agree to same. 

  

7.       FORCE MAJEURE 

 

If there occurs an act of God, government action (whether with or without valid 

jurisdiction), war, war-like activity, riots, rebellion, insurrection, civil commotion or any 

other occurrence that is reasonable beyond the control of either Party or which makes it 

impracticable for either Party to continue to provide its performance hereunder, such 

affected Party will have the right to terminate this Agreement by reasonable written 

notice to the other Party. 

  

8.       TERMINATION 

 

The Bank may terminate the Contract, by not less than thirty (30) days “written notice of 

termination to the Service Provider, in case of the occurrence of any of the events 

specified herein below.” (a) If the Service providers fails in the performance of their 

obligations under the Contract, within thirty (30) days after being notified in writing or 

within any further period as the Bank may have subsequently approved in writing. (b) If 

the Service Provider become insolvent or bankrupt. (c) If, as the result of Force majeure, 

the Service Provider is unable to perform a material portion of the Services for a period of 

not less than sixty (60) days. (d) If the Service Provider in the judgment of the Bank has 

engaged in corrupt or fraudulent practices in competing for or in executing the 

Contract. (e) If the Service provider does not maintain a Performance Guarantee. (f) If 

the Service Provider has delayed the completion of the Services by the number of days 

for which the maximum amount of liquidated damages can be paid without assigning 

any reason thereof and without prejudice to any other right or remedy as may be 

available to the Bank. (g) If the Bank, in its sole discretion, decides to terminate this 

Contract, without assigning any reason thereof and without prejudice to any other right 

or remedy as may be available to the bank, in such an eventuality prior notice by the 

Bank shall not be required. 



  

9.       INDEMNITY 

 

The Service Provider agrees to hold the BOK, its parent, subsidiaries, affiliates, successors, 

and assigns and their respective directors, officers, employees, agents and associates, 

harmless and indemnified against any claims, losses or disputes arising as a result of any 

material breach of any obligations under this agreement without limitation to any failure 

on part of the BOK to comply with applicable Laws, Rules, Regulations concerning 

performance under this Agreement. The indemnity contained in this Article shall survive 

any termination / expiry of this Agreement. 

  

10.       SEVERABILITY 

 

If any one or more of the provisions contained herein shall, for any reason, be held 

invalid, illegal or unenforceable in any respect, such provision or provisions shall be 

ineffective only to the extent of such invalidity, illegality or unenforceability, without 

invalidating the remainder of such provision or provisions or the remaining provisions of 

this Agreement, and this Agreement shall be construed as if such invalid, illegal or 

unenforceable provision or provisions had never been contained herein. This Article shall 

survive termination of this Agreement. 

  

11.       PERFORMANCE REQUIRMENTS:  

 

If the services performed by “the Service Provider” are below the standards agreed, the 

Bank of Khyber ”BOK“ reserves the right to terminate the agreement at its option by 

giving 30,days’ notice to  “ the Service Provider”  for improving its services up to the 

standards failing which it shall be considered as terminated. The Termination under this 

clause shall not affect the rights of the BOK as may be available to it under this 

agreement or under any other law. 

  

12.       PERFORMANCE REVIEW MEETINGS: 

 

“The Service Provider” and “BOK” may arrange meetings on need basis to review the 

performance of maintenance service to overcome gaps if any and decide on future 

strategy plan. Company shall ensure quality of service to the satisfaction of the BOK. 

  

13.        ASSIGNMENT: 

 

None of the Parties shall be allowed to assign any of such Party’s right under this 

Agreement (including by merger or other operations of Law) without the prior written 

consent of the other party hereto, and any purported assignment without such consent 

shall be void, except that either Party hereto may assign all of its rights and obligations 

under this Agreement to an affiliate or subsidiary. 

  

14.       CONFIDENTIALITY 

 

a)         The Service provider shall provide a Declaration to the effect that the 

Service Provider and the Service Provider’s employees shall keep and 



maintain all information and documents relating to The Bank in strict 

confidentiality. 

  

b)        The Service Providers and their Sub-contractors either of them shall not, 

either during the term or within three (3) years after the expiry of this 

Contract, disclose any proprietary or confidential information relating to 

the Services, this Contract, or the Bank’s business or operations without the 

prior written consent of the Bank. 

  

  

15.       LIQUIDATED DAMAGES (for Payments of Liquidated Damages) 

             

The Service Provider shall pay liquidated damages to the Bank at the rate per day stated 

in the Special Conditions of Contract. The total amount of liquidated damages shall not 

exceed the amount defined in the Special Conditions of Contract. The Bank may deduct 

liquidated damages from payments due to the Service Provider. 

  

16.       PERFORMANCE SECURITY 

 

The Service Provider shall provide the Performance Guarantee to the Bank prior to the 

date of execution / commencement of services. The performance Guarantee shall be 

issued in an amount and form and by a bank acceptable to the Bank, and 

denominated in currency in which the Contract Price is payable. The Performance 

Guarantee shall be valid until a date 28 days from the Completion Date of the Contract. 

  

 

 

 

17.       DISPUTE RESOLUTION 

 

The parties hereto expressly agree that all disputes shall amicably settled between the 

parties through their senior level management i.e. in case of Bank THE BANK OF KHYBER 

________________________________and in case of the Service Provider / Company 

_______________________________. In case the representatives of both of the parties failed 

to reach an amicable resolution within 15 days it shall be referred to the Head Office of 

BOK for resolution which decision in this regard shall be final and binding upon the 

parties. 

 

 

ARBITRATION / DISPUTE RESOLUTION  

 

a) The Parties shall endeavor to settle all disputes arising out of this Agreement 

amicably, failing which such disputes shall be settled in accordance with Arbitration 

Act, 1940 and the rules made thereunder. 

 

b) Any dispute arising under or in connection with this Agreement, including 

any question regarding its existence, validity or termination, shall be submitted to two 

joint arbitrators, one to be appointed by each of the Party, and failing agreement 

between the arbitrators, to the decision of the umpire, to be appointed by the 

arbitrators before entering upon the reference. The award made by such arbitrators or 

the umpire, as the case may be, shall be final and binding on the Parties. The venue of 



the arbitration shall be Peshawar and the arbitration proceedings shall be conducted in 

English Language. 

 

   OTHER PROVISIONS 

 

In case if any provision of this contract is held invalid for any reason, the other provisions 

shall remain in full force and will be implemented as far as possible. 

  

The provisions of this Contract / Agreement which by their nature extend beyond the 

termination or expiry shall survive the expiry or termination of this Contract. 

  

Headings are for the convenience of reference and shall not affect the interpretation of 

the Contract. 

  

The Service Provider will sufficiently supervise his employees, manage all the matters with 

regard to communication of orders (verbally or in writing as deemed suitable), issuance 

of warnings, terminations, NOCs, experience certificates and all notifications etc. Besides 

that the Service provider will also record attendance and manage leave record of all of 

his employees. 

 

The matter may be proceeded with subject to taking into consideration other technical 

aspects at your end & in accordance with practice and policy of the Bank and SOPs in 

order to safeguard the Bank’s interest. 

 

  

 

 





 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

DRAWINGS 



 


